

SALNG-PCC EPC**SCOPE OF WORK**

CONTRACTOR SCOPE OF WORK		
1	Engineering & Design	FEED & Detailed Engineering Design (DED)
2	Process Units — LNG Plant (5 MMSCFD)	• <i>Feed Gas Inlet</i> • <i>Purification & Treatment</i> • <i>Liquefaction</i> •
3	LNG Storage & Transportation Unit	
4	Utilities	
5	Civil & Installation Engineering	• Civil Works — Process Equipment Area • Civil Works — Office, Dormitory & Security Room
6	Commissioning	
7	Shipping & Customs	Logistics + Customs (China to Nigerian port)

OWNER SCOPE OF WORK		
1	Site Preparation Works	Site clearance, fencing, sand-filling, piling, geotechnical survey, water quality report — to be handled by the Owner.
2	Nigerian Local Transportation	Customs clearance at the port of delivery (Apapa or other port) and transportation of all equipment from the port of delivery to the project site. Owner to bear all costs including transportation, security and insurance.
3	Government & Community Relations, Permits	All community-related costs and community relations; armed military personnel; procurement of all statutory and government permits, waivers and authorisations (including but not limited to EIA, NMDPRA permits, HAZOP, etc.). Safety of all personnel and materials is the Owner's responsibility. Owner is responsible for providing the land required for project construction and for handling certificates and procedures related to the government such as usage certificates and safety production permits.
4	External Building Construction & Utility Connections	External building works other than the office, dormitory and security room covered under Item 5.3, and external utility connections to the project site (including connection to the public power grid — note that Item 5.3 explicitly excludes the power grid). Owner's scope as per the original PCC BOM.
GRAND TOTAL · TURNKEY · CIF APAPA, LAGOS, NIGERIA (USD)		